

IFB #25-03

Replacement of gas mains under the federal PHMSA program
 March 19, 2025 @ 1:00 PM

	RH White Construcion & Service	NPL Construction, Co.	Kudlic Brothers, Inc.	Burns Construcion	J.S. Rae LLC	Laydon Industries, LLC
Segment #1	\$483,028.39	\$486,237.56	\$544,281.91	\$578,422.22	\$623,523.08	\$1,103,390.43
Segment #2	\$704,139.89	\$714,941.70	\$802,780.72	\$846,368.95	\$912,141.93	\$1,610,076.60
Segment #3	\$430,347.42	\$442,194.83	\$498,476.63	\$520,190.47	\$560,151.71	\$985,967.66
Segment #4	\$1,693,322.61	\$1,685,734.14	\$1,879,695.19	\$2,017,501.56	\$2,176,154.78	\$3,861,739.56
Total	\$3,310,838.31	\$3,329,108.23	\$3,725,234.45	\$3,962,483.20	\$4,271,971.50	\$7,561,164.25

Alternate Options:

Segment #5	\$95,748.54	\$104,343.74	\$119,789.50	\$119,085.63	\$127,664.33	\$221,667.12
Segment #6A	\$638,545.70	\$681,379.39	\$764,032.11	\$777,857.92	\$824,463.83	\$1,430,547.74
Segment #6B	\$593,834.86	\$653,982.81	\$740,396.63	\$734,184.56	\$776,245.44	\$1,335,601.59
Segment #6C	\$307,040.77	\$324,863.02	\$360,655.12	\$371,107.97	\$391,348.95	\$679,403.13
Segment #7	\$64,764.94	\$70,283.38	\$80,556.70	\$80,420.69	\$86,192.48	\$149,923.17
Segment #8	\$190,336.30	\$205,616.97	\$235,496.45	\$235,637.74	\$252,882.11	\$439,742.97
Segment #9	\$212,986.05	\$207,696.65	\$229,921.04	\$251,382.12	\$271,493.08	\$484,212.31
Segment #10	\$697,594.56	\$704,887.14	\$781,164.71	\$831,429.17	\$888,812.22	\$1,566,509.50
Total	\$2,800,851.72	\$2,953,053.10	\$3,312,012.26	\$3,401,105.80	\$3,619,102.44	\$6,307,607.53

Bid Pricing Page	Yes	Yes	Yes	Yes	Yes	Yes
Bid Pricing Worksheet	Yes	Yes	Yes	Yes	Yes	Yes
Form for General Bid	Yes	Yes	Yes	Yes	Yes	Yes
Bid Signature	Yes	Yes	Yes	Yes	Yes	Yes
Affidavit of Compliance	Yes	Yes	Yes	Yes	Yes	Yes
Attestation of Taxes	Yes	Yes	Yes	Yes	Yes	Yes
Non Collusion	Yes	Yes	Yes	Yes	Yes	Yes
5% Bid Bond	Yes	Yes	Yes	Yes	Yes	Yes
Attachment A: Fed cert of non seg facilities	Yes	Yes	Yes	Yes	Yes	Yes
Attachment B: Cert of Grants	Yes	Yes	Yes	Yes	Yes	Yes
Attachment C: Disclosure of Lobbying	Yes	Yes	Yes	Yes	Yes	Yes
Attachment D: Fed Debarment Cert	Yes	Yes	Yes	Yes	Yes	Yes
Manufacture Cert (BABA)	Yes	Yes	Yes	Yes	Yes	Yes
O&M Manual Acknowledgement	Yes	Yes	Yes	Yes	Yes	Yes
OQ Plan Acknowledgement	Yes	Yes	Yes	Yes	Yes	Yes
Construction Manual Acknowledgement	Yes	Yes	Yes	Yes	Yes	Yes
Reference Worksheet	Yes	Yes	Yes	Yes	Yes	Yes