

IFB #26-03
 West Springfield WCF FSA Expansion 5, 9, 10,
 15 & 50
 3/19/26 @ 12pm

	<u>Phoenix Communications</u>	<u>Sertex, LLC</u>	<u>White Mountain Cable</u>	<u>Maverick Construction</u>	<u>Eustis Cable Enterprises</u>
Grand Total	\$ 374,098.00	\$ 396,400.00	\$ 425,241.26	\$ 558,343.20	\$ 1,545,993.27
Bid Signature	Yes	Yes	Yes	Yes	Yes
Pricing Page	Yes	Yes	Yes	Yes	Yes
Affidavit of Compliance	Yes	Yes	Yes	Yes	Yes
Non Collusion	Yes	Yes	Yes	Yes	Yes
Attestation of Taxes	Yes	Yes	Yes	Yes	Yes
Debarment	Yes	Yes	Yes	Yes	Yes
Prevailing Wages	Yes	Yes	Yes	Yes	Yes
Bidder's Certification	Yes	Yes	Yes	Yes	Yes
Contractor Certification	Yes	Yes	Yes	Yes	Yes
5% Bid Bond	Yes	Yes	Yes	Yes	Yes
Addendum #1, 2, 3 Acknowledgment	Yes	Yes	Yes	No	No
Vendor References	Yes	Yes	No	Yes	Yes
Current Contracts	Yes	No	No	Yes	Yes