

IFB #25-21
 Replacement of gas mains under the federal
 PHMSA program - Phase II
 September 25, 2025 @ 1pm

	<u>NPL Construction</u> <i>*Rejected</i>	<u>Burns Construction</u>	<u>RH White Construction</u>	<u>Feeney Brothers</u>
Segment #1	\$ 1,552,922.79	\$ 1,705,280.00	\$ 1,960,065.43	\$ 2,355,053.75
Segment #2	\$ 2,200,984.10	\$ 2,385,040.00	\$ 2,806,772.19	\$ 3,365,084.50
Segment #3	\$ 1,139,425.43	\$ 1,280,440.00	\$ 1,448,495.73	\$ 1,778,999.15
Total Bid	\$ 4,893,332.32	\$ 5,370,760.00	\$ 6,215,333.35	\$ 7,499,137.40

Bid Pricing Page	Yes	Yes	Yes	Yes
Bid Pricing Worksheet	Yes	Yes	Yes	Yes
Form for General Bid	Yes	Yes	Yes	Yes
Bid Signature	Yes	Yes	Yes	Yes
Affidavit of Compliance	Yes	Yes	Yes	Yes
Attestation of Taxes	Yes	Yes	Yes	Yes
Non-Collusion	Yes	Yes	Yes	Yes
5% bid bond	Yes	Yes	Yes	Yes
Attachment A: Fed cert of non seg facilites	Yes	Yes	Yes	Yes
Attachment B: Cert of grants	Yes	Yes	Yes	Yes
Attachment C: Disc of lobbying	Yes	Yes	Yes	Yes
Attachment D: Fed Debar cert	Yes	Yes	Yes	Yes
O&M Manual Acknowledgement	Yes	Yes	Yes	Yes
OQ Plan Acknowledgement	Yes	Yes	Yes	Yes
Construction Manual Acknowledgement	Yes	Yes	Yes	Yes
Good Standing Attestation	Yes	Yes	Yes	Yes
Refernece Worksheet	Yes	Yes	Yes	Yes
Addendum 1, 2 & 3	Yes	Yes	Yes	No